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Fairchild Street: Cost Estimate October 4, 2011

DESCRIPTION UNIT UNIT COST
TOTAL

QUANTITY
ICC & RR ELIGIBLE

QUANTITY
ADDITIONAL ICC

ELIGIBLE QUANTITY
ADDITIONAL RR

ELIGIBLE QUANTITY
INELIGIBLE
QUANTITY ICC ELIGIBLE COST RR ELIGIBLE COST INELIGIBLE COST

TOTAL COST
CURRENT EXHIBIT C

REMOVALS
PAVEMENT REMOVAL SQ YD 10.00$ 20118 9,566 1,965 8,587 115,313$ 95,664$ 85,866$ 201,179$
DRIVEWAY PAVEMENT REMOVAL SQ YD 12.00$ 2005 260 18 1,727 3,336$ 3,120$ 20,718$ 24,054$
CURB REMOVAL FOOT 5.00$ 5738 1,929 793 3,015 13,613$ 9,647$ 15,075$ 28,688$
SIDEWALK REMOVAL SQ FT 2.00$ 20812 5,723 2,313 12,776 16,072$ 11,446$ 25,552$ 41,624$
BRICK ENTRANCE & SIDEWALK REMOVAL SQ FT 4.00$ 2040 1,010 1,030 4,040$ 4,040$ 4,120$ 8,160$
CHAIN LINK FENCE REMOVAL FOOT 6.50$ 1324 1,250 74 8,125$ 8,125$ 481$ 8,606$
BUILDING REMOVAL NO.  1 L SUM 15,000.00$ 1 1 15,000$ 15,000$ -$ 15,000$
BUILDING REMOVAL NO.  2 L SUM 15,000.00$ 1 1 -$ -$ 15,000$ 15,000$
BUILDING REMOVAL NO.  3 L SUM 25,000.00$ 1 1 25,000$ 25,000$ -$ 25,000$
BUILDING REMOVAL NO.  4 L SUM 25,000.00$ 1 1 25,000$ 25,000$ -$ 25,000$
TREE REMOVAL EACH 250.00$ 62 2 20 40 5,500$ 500$ 10,000$ 15,500$
CLEARING ACRE 7,500.00$ 1 0.45 0.59 3,375$ -$ 4,425$ 7,800$
ALLOWANCE FOR EXISTING STRUCTURE DEMOLITION L SUM 50,000.00$ 1 1.00 50,000$ 50,000$ -$ 50,000$

TOTAL REMOVALS 284,374$ 247,542$ 181,237$ 465,611$
EARTHWORK

EARTH EXCAVATION CU YD 20.00$ 4700 3,200 500 1,000 74,000$ 64,000$ 20,000$ 94,000$
FURNISHED EXCAVATION CU YD 20.00$ 14800 12,800 1,000 1,000 276,000$ 256,000$ 20,000$ 296,000$
CONTROLLED LOW STRENGTH MATERIAL CU YD 100.00$ 4700 4,700 470,000$ 470,000$ -$ 470,000$

-$
TOTAL EARTHWORK 820,000$ 790,000$ 40,000$ 860,000$

LANDSCAPING
NITROGEN FERTILIZER NUTRIENT POUND 7.00$ 174 35 60 79 665$ 245$ 552$ 1,218$
PHOSPHORUS FERTILIZER NUTRIENT POUND 7.00$ 174 35 60 79 665$ 245$ 552$ 1,218$
POTASSIUM FERTILIZER NUTRIENT POUND 7.00$ 174 35 60 79 665$ 245$ 552$ 1,218$
SODDING, SALT TOLERANT SQ YD 12.00$ 14032 2,828 4,840 6,365 92,010$ 33,930$ 76,376$ 168,386$
ALLOWANCE FOR AESTHETIC IMPROVEMENTS L SUM 50,000.00$ 1 1 50,000$ 50,000$ -$ 50,000$

TOTAL LANDSCAPING 144,006$ 84,666$ 78,033$ 222,039$
ROADWAY

AGGREGATE BASE COURSE, TYPE A 12" SQ YD 13.00$ 22681 5,802 5,532 11,347 147,342$ 75,426$ 147,511$ 294,853$
PREPARATION OF BASE SQ YD 3.50$ 2449 2,449 -$ -$ 8,571$ 8,571$
AGGREGATE BASE REPAIR TON 50.00$ 105 100 5 5,000$ -$ 250$ 5,250$
AGGREGATE SURFACE COURSE, TYPE A 8" SQ YD 13.50$ 812 812 10,962$ -$ -$ 10,962$
BITUMINOUS MATERIALS (COVER AND SEAL COATS) SQ YD 4.00$ 1630 406 1,224 1,624$ -$ 4,898$ 6,522$
SEAL COAT AGGREGATE TON 50.00$ 41 10 31 508$ -$ 1,531$ 2,038$
HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 80.00$ 7213 2,603 178 4,433 222,416$ 208,200$ 354,640$ 577,056$
HOT-MIX ASPHALT BINDER COURSE,IL-19.0L, N30 TON 130.00$ 1056 502 554 65,208$ -$ 72,059$ 137,267$
HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N30 TON 130.00$ 418 251 167 32,604$ -$ 21,723$ 54,327$
HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 TON 110.00$ 1636 578 40 1,018 67,958$ 63,613$ 111,991$ 179,949$
BITUMINOUS MATERIALS (PRIME COAT) GALLON 4.00$ 6577 176 1,296 5,105 5,889$ 705$ 20,420$ 26,309$
AGGREGATE (PRIME COAT) TON 50.00$ 164 4 32 128 1,840$ 220$ 6,380$ 8,220$
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH SQ YD 57.00$ 209 87 122 4,970$ -$ 6,960$ 11,930$
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH SQ YD 60.00$ 1086 110 346 630 27,378$ 6,600$ 37,800$ 65,178$
PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 4.00$ 26506 10,214 3,174 13,118 53,552$ 40,855$ 52,472$ 106,024$
DETECTABLE WARNINGS SQ FT 45.00$ 205 117 88 5,252$ 5,252$ 3,974$ 9,225$
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 25.00$ 2440 210 1,310 920 38,010$ 5,260$ 22,990$ 61,000$
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 FOOT 30.00$ 3478 421 3,057 12,630$ 12,630$ 91,701$ 104,331$
SIDEWALK SPECIAL SQ FT 5.00$ 20618 16,398 4,220 81,991$ 81,991$ 21,098$ 103,089$
IMPACT ATTENUATORS EACH 10,000.00$ 4 4 40,000$ 40,000$ -$ 40,000$
ADDITIONAL ROADWAY ALLOWANCE L SUM 10,000.00$ 3 1 1 1 20,000$ 10,000$ 10,000$ 30,000$

TOTAL ROADWAY 845,134$ 550,752$ 996,967$ 1,842,101$
DRAINAGE & UTILITIES

TRENCH BACKFILL CU YD 40.00$ 10129 6,000 1,500 2,629 300,000$ 240,000$ 105,160$ 405,160$
MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1,800.00$ 20 7 8 5 27,000$ 12,600$ 9,000$ 36,000$
MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 5,000.00$ 22 15 7 75,000$ 75,000$ 35,000$ 110,000$
STORM SEWERS, CLASS A, TYPE 2   12" FOOT 40.00$ 3858 1561 1387 910 117,920$ 62,440$ 36,400$ 154,320$
STORM SEWERS, CLASS A, TYPE 2   15" FOOT 48.00$ 343 43 300 16,464$ 2,064$ -$ 16,464$
STORM SEWERS, CLASS A, TYPE 2   24" FOOT 55.00$ 746 70 676 3,850$ -$ 37,180$ 41,030$
STORM SEWERS, CLASS A, TYPE 2   54" FOOT 125.00$ 444 444 -$ -$ 55,500$ 55,500$
STORM SEWERS, CLASS A, TYPE 2   60" FOOT 150.00$ 2190 1620 570 243,000$ 243,000$ 85,500$ 328,500$
STEEL CASING 66" FOOT 700.00$ 317 316.5 221,550$ 221,550$ -$ 221,550$
CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, OPEN LID EACH 2,000.00$ 57 11 17 29 56,000$ 22,000$ 58,000$ 114,000$
DRAINAGE STRUCTRES, TYPE 1 EACH 4,100.00$ 7 7 28,700$ 28,700$ -$ 28,700$
INLETS, TYPE A, TYPE 1 FRAME, OPEN LID EACH 900.00$ 7 2 3 2 4,500$ 1,800$ 1,800$ 6,300$
REMOVING MANHOLES / CATCH BASINS EACH 400.00$ 21 12 9 4,800$ 4,800$ 3,600$ 8,400$
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REMOVING INLETS EACH 300.00$ 13 7 6 2,100$ 2,100$ 1,800$ 3,900$
PLUG EXISTING INLETS EACH 250.00$ 4 4 1,000$ 1,000$ -$ 1,000$
PLUG EXISTING STORM SEWER EACH 1,000.00$ 2 1 1 1,000$ 1,000$ 1,000$ 2,000$
UNFORSEEN SEWER CONFLICT ALLOWANCE L SUM 12,500.00$ 2 1 1 12,500$ 12,500$ 12,500$ 25,000$
WATERMAIN CONNECTIONS, CASINGS, RE-ROUTES L SUM 250,000.00$ 1 1 250,000$ 250,000$ -$ 250,000$
TOTAL DRAINAGE & UTILITIES 1,365,384$ 1,180,554$ 442,440$ 1,807,824$

SIGNING & STRIPING
POLYUREA PAVEMENT MARKING TYPE II - LINE 4" FOOT 2.50$ 2240 2,240 5,600$ 5,600$ -$ 5,600$
THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 8.00$ 483 483 -$ -$ 3,866$ 3,866$
THERMOPLASTIC PAVEMENT MARKING - LINE 4" FOOT 1.50$ 15187 7,759 100 7,328 11,789$ 11,639$ 10,992$ 22,780$
THERMOPLASTIC PAVEMENT MARKING - LINE 6" FOOT 1.50$ 1066 289 777 434$ 434$ 1,166$ 1,600$
THERMOPLASTIC PAVEMENT MARKING - LINE 12" FOOT 2.50$ 1928 580 1,348 1,449$ 1,449$ 3,371$ 4,820$
THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 5.00$ 214 42 172 210$ -$ 858$ 1,068$
ESTIMATED SIGNING COST L SUM 25,000.00$ 2 0.5 0.5 1 25,000$ 12,500$ 25,000$ 50,000$

TOTAL SIGNING & STRIPING 44,481$ 31,621$ 45,252$ 89,733$
SIGNALS AND LIGHTING

ESTIMATED LIGHTING COST L Sum 1.00$ 187500 150,000 37,500 150,000$ 150,000$ 37,500$ 187,500$
PEDESTRAIN RAIL LIGHTING FOOT 50.00$ 1535 1,535 76,750$ 76,750$ -$ 76,750$
CONDUIT IN TRENCH, 2" DIA., GALVANIZED STEEL FOOT 12.00$ 1175 1,175 -$ -$ 14,100$ 14,100$
CONDUIT IN TRENCH, 3" DIA., GALVANIZED STEEL FOOT 20.00$ 80 80 -$ -$ 1,600$ 1,600$
CONDUIT IN TRENCH, 4" DIA., GALVANIZED STEEL FOOT 30.00$ 420 420 -$ -$ 12,600$ 12,600$
HANDHOLE EACH 950.00$ 6 6 -$ -$ 5,700$ 5,700$
HEAVY DUTY HANDHOLE EACH 2,700.00$ 4 4 -$ -$ 10,800$ 10,800$
DOUBLE HANDHOLE EACH 1,800.00$ 2 2 -$ -$ 3,600$ 3,600$
TRENCH AND BACKFILL FOR ELECTRICAL WORK FOOT 3.00$ 1607 1,607 -$ -$ 4,821$ 4,821$
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION EACH 1,500.00$ 1 1 -$ -$ 1,500$ 1,500$
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL EACH 15,000.00$ 1 1 -$ -$ 15,000$ 15,000$
ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C FOOT 1.00$ 1500 1,500 -$ -$ 1,500$ 1,500$
ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C FOOT 1.00$ 1500 1,500 -$ -$ 1,500$ 1,500$
ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C FOOT 1.00$ 800 800 -$ -$ 800$ 800$
ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C FOOT 1.50$ 1500 1,500 -$ -$ 2,250$ 2,250$
ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO 14, 1 PR FOOT 1.00$ 2400 2,400 -$ -$ 2,400$ 2,400$
ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C FOOT 6.00$ 100 100 -$ -$ 600$ 600$
TRAFFIC SIGNAL POST, GALVANIZED STEEL, 16 FT. EACH 950.00$ 4 4 -$ -$ 3,800$ 3,800$
STEEL MAST ARM ASSEMBLY AND POLE, 50 FT. EACH 6,000.00$ 3 3 -$ -$ 18,000$ 18,000$
STEEL MAST ARM ASSEMBLY AND POLE, 54 FT. EACH 7,000.00$ 1 1 -$ -$ 7,000$ 7,000$
CONCRETE FOUNDATION, TYPE A EACH 200.00$ 4 4 -$ -$ 800$ 800$
CONCRETE FOUNDATION, TYPE C EACH 350.00$ 1 1 -$ -$ 350$ 350$
CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER EACH 200.00$ 4 4 -$ -$ 800$ 800$
SIGNAL HEAD LED 1-FACE 3-SECTION MAST ARM MOUNTED EACH 920.00$ 4 4 -$ -$ 3,680$ 3,680$
SIGNAL HEAD LED 1-FACE 5-SECTION BRACKET MOUNTED EACH 1,230.00$ 8 8 -$ -$ 9,840$ 9,840$
SIGNAL HEAD LED 1-FACE 5-SECTION MAST ARM MOUNTED EACH 1,300.00$ 4 4 -$ -$ 5,200$ 5,200$
TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM EACH 110.00$ 8 8 -$ -$ 880$ 880$
INDUCTIVE LOOP DETECTOR EACH 200.00$ 15 15 -$ -$ 3,000$ 3,000$
DETECTOR LOOP, TYPE I FOOT 115.00$ 1160 1,160 -$ -$ 133,400$ 133,400$
LIGHT DETECTOR EACH 1,000.00$ 2 2 -$ -$ 2,000$ 2,000$
LIGHT DETECTOR AMPLIFIER EACH 1,500.00$ 1 1 -$ -$ 1,500$ 1,500$
PEDESTRIAN PUSH-BUTTON EACH 250.00$ 8 8 -$ -$ 2,000$ 2,000$
TEMPORARY TRAFFIC SIGNAL INSTALLATION EACH 20,000.00$ 1 1 -$ -$ 20,000$ 20,000$
REMOVE EXISTING TRAFFIC SIGNAL EQUPIMENT EACH 2,000.00$ 1 1 -$ -$ 2,000$ 2,000$
REMOVE EXISTING HANDHOLE EACH 300.00$ 8 8 -$ -$ 2,400$ 2,400$
REMOVE EXISTING CONCRETE FOUNDATION EACH 400.00$ 9 9 -$ -$ 3,600$ 3,600$
OPTIMIZE TRAFFIC SIGNAL SYSTEM EACH 7,000.00$ 1 1 -$ -$ 7,000$ 7,000$
TEMPORARY TRAFFIC SIGNAL TIMING EACH 2,000.00$ 1 1 -$ -$ 2,000$ 2,000$
PEDESTRIAN SIGNAL HEAD, LED, 3-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMEREACH 1,900.00$ 8 8 -$ -$ 15,200$ 15,200$
SERVICE INSTALLATION - POLE MOUNTED EACH 1,400.00$ 1 1 -$ -$ 1,400$ 1,400$
UNINTERRUPTIBLE POWER SUPPLY EACH 6,000.00$ 1 1 -$ -$ 6,000$ 6,000$
ELECTRIC CABLE IN CONDUIT, GROUNDING, NO.6 1C FOOT 1.50$ 485 485 -$ -$ 728$ 728$
ELECTRIC CABLE IN CONDUIT NO. 20 3C, TWISTED SHIELDED FOOT 1.00$ 285 285 -$ -$ 285$ 285$

TOTAL SIGNALS & LIGHTING 226,750$ 226,750$ 369,134$ 595,884$
STRUCTURAL ITEMS

2-Span & Simple Span Bridge:
Bridge Approach Pavement Sq. Yd. 250.00$ 616 616 154,000$ 154,000$ -$ 154,000$
Concrete Removal CU YD 450.00$ 64 64 28,750$ 28,750$ -$ 28,750$
Protective Shield Sq. Yd. 25.00$ 2346 1,725 621 43,120$ 43,120$ 15,530$ 58,650$
Structure Excavation CU YD 75.00$ 89 54 36 4,022$ 4,022$ 2,681$ 6,703$
Concrete Structures CU YD 750.00$ 208 138 70 103,290$ 103,290$ 52,860$ 156,150$
Concrete Superstructure CU YD 850.00$ 717 532 186 451,792$ 451,792$ 157,828$ 609,620$
Bridge Deck Grooving Sq. Yd. 7.50$ 1362 1,001 361 7,509$ 7,509$ 2,706$ 10,215$
Protective Coat Sq. Yd. 2.00$ 3321 2,488 833 4,976$ 4,976$ 1,666$ 6,642$
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Furnishing and Erecting Structural Steel (2 span bridge) L Sum 1,100,550.00$ 1 0.6 0.4 660,330$ 660,330$ 440,220$ 1,100,550$
Furnishing and Erecting Structural Steel (simple span bridge) L Sum 541,236.00$ 1 1.0 541,236$ 541,236$ -$ 541,236$
Stud Shear Connectors Each 5.00$ 4752 3,389 1,363 16,944$ 16,944$ 6,816$ 23,760$
Reinforcement Bars, Epoxy Coated Pound 2.00$ 238890 173,730 65,160 347,460$ 347,460$ 130,320$ 477,780$
Bridge Fence Railing Foot 180.00$ 558 443 115 79,740$ 79,740$ 20,700$ 100,440$
Bridge Fence Railing (Sidewalk) Foot 192.00$ 558 443 115 85,056$ 85,056$ 22,080$ 107,136$
Parapet Railing Foot 96.00$ 558 443 115 42,528$ 42,528$ 11,040$ 53,568$
Furnishing Steel Piles HP12x53 Foot 60.00$ 2903 2,228 675 133,668$ 133,668$ 40,512$ 174,180$
Driving Piles Foot 1.00$ 3578 2,903 675 2,903$ 2,903$ 675$ 3,578$
Porous Granular Embankment, Special CU YD 75.00$ 373 293 80 21,957$ 21,957$ 5,988$ 27,945$
MSE Walls & Small Retaining Walls: -$ -$
Mechanically Stabilized Earth Retaining Wall SQ FT 60.00$ 67565 67,565 4,053,900$ 4,053,900$ -$ 4,053,900$
Concrete Structures CU YD 750.00$ 1429 1,429 1,071,675$ 1,071,675$ -$ 1,071,675$
Reinforcement Bars, Epoxy Coated LB 2.00$ 285820 285,820 571,640$ 571,640$ -$ 571,640$
Bridge Fence Railing FT 180.00$ 966 966 173,880$ 173,880$ -$ 173,880$
Bridge Fence Railing (Sidewalk) FT 192.00$ 1101 1,101 211,392$ 211,392$ -$ 211,392$
Parapet Railing FT 96.00$ 1949 1,949 187,104$ 187,104$ -$ 187,104$
Permanent Steel Sheet Piling SQ FT 25.00$ 24480 24,480 612,000$ 612,000$ -$ 612,000$
Fairchild St. subway fill with CA-6 CU YD 40.00$ 11636 11,636 465,440$ 465,440$ -$ 465,440$
Removal and Disposal of Unsuitable Material CU YD 20.00$ 16593 16,593 331,860$ 331,860$ -$ 331,860$
Trench Backfill CU YD 25.00$ 3628 3,628 90,700$ 90,700$ -$ 90,700$
Temporary Sheet Piling SQ FT 40.00$ 700 700 28,000$ 28,000$ -$ 28,000$
Segmental Concrete Block Wall SQ FT 35.00$ 2765 2,765 96,775$ 96,775$ -$ 96,775$
THEORETICAL COLLETT STREET MSE Walls & Small Retaining Walls:
Mechanically Stabilized Earth Retaining Wall SQ FT 60.00$ 8635 8,635 -$ 518,100$ -$
Concrete Structures CU YD 750.00$ 144 144 -$ 108,000$ -$
Reinforcement Bars, Epoxy Coated LB 2.00$ 28793 28,793 -$ 57,586$ -$
Bridge Fence Railing FT 180.00$ 115 115 -$ 20,700$ -$
Bridge Fence Railing (Sidewalk) FT 192.00$ 115 115 -$ 22,080$ -$
Parapet Railing FT 96.00$ 115 115 -$ 11,040$ -$
Permanent Steel Sheet Piling SQ FT 25.00$ 115 115 -$ 2,875$ -$
HMA Pavement SQ YD 54.88$ 329 329 -$ 18,028$ -$
Removal and Disposal of Unsuitable Material CU YD 20.00$ 2428 2,428 -$ 48,560$ -$
Trench Backfill CU YD 25.00$ 809 809 -$ 20,225$ -$
Agg base 12" SQ YD 13.00$ 329 329 -$ 4,277$ -$
Pedestrian Rail Lighting FT 50.00$ 115 115 -$ 5,750$ -$

TOTAL STRUCTURAL 10,623,646$ 11,460,867$ 911,623$ 11,535,269$
OTHER

ENGINEER'S FIELD OFFICE CAL MO 2,000.00$ 18 18 36,000$ 36,000$ 8,000$ 36,000$
TRAFFIC CONTROL AND PROTECTION LSUM 30,000.00$ 1 0.8 0.2 24,000$ 24,000$ 6,000$ 30,000$

TOTAL OTHER 60,000$ 60,000$ 14,000$ 74,000$

SUBTOTAL: 14,413,775$ 14,632,752$ 3,078,685$ 17,492,460$

CONSTRUCTION CONTINGENCY 10.0% 1,441,000$ 1,463,000$ 308,000$ 1,749,000$
MOBILIZATION 3.0% 432,000$ 439,000$ 92,000$ 525,000$

TOTAL COSTS: 16,290,000$ 16,530,000$ 3,480,000$ 19,770,000$
OTHER

PRELIMINARY ENGINEERING L SUM 1,812,746.59$ 1,839,454$ 387,253$ 2,200,000$
RIGHT OF WAY ACQUISITION L SUM 900,000$ 900,000$ 100,000$ 1,000,000$
CONSTRUCTION ENGINEERING L SUM 329,590.29$ 334,446$ 70,410$ 400,000$
FLAGGING - NORFOLK SOUTHERN L SUM 304,500$ 304,500$ 304,500$
FORCE ACCOUNT - NORFOLK SOUTHERN L SUM 348,400$ 348,400$ 348,400$
FLAGGING - CSX L SUM 314,192$ 314,192$ 314,192$
FORCE ACCOUNT - CSX L SUM 545,813$ 545,813$ 545,813$
CROSSING CLOSURE L SUM 7,500$ 7,500$ 15,000$

20,845,242$ 21,124,305$ 4,045,163$ 24,897,905$


